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  JOB NUMBER : 0007386                 SPEC YEAR: 1 3
  DESCRIPTION: LOWNDES COUNTY SITE 1

                                                       ITEMS FOR JOB 0007386

  LINE  ITEM           ALT   UNITS   DESCRIPTION                                             QUANTITY          PRICE        AMOUNT
  ------------------------------------------------- --------------------------------------------------- ------------------------------
  0005  150-1000             LS      TRAFFIC CONTRO L - CSNHS-0007-00(386)                       1.000     1500000.00      1500000.00
  0008  150-5010             EA      TRAF CTRL,PORT ABLE IMPACT ATTN                            10.000        8085.89        80858.90
  0009  153-1300             EA      FIELD ENGINEER S OFFICE TP 3                                1.000      104979.03       104979.03
  0010  201-1500             LS      CLEARING & GRU BBING -                                      1.000     2500000.00      2500000.00
                                     CSNHS-0007-00( 386)
  0014  207-0203             CY      FOUND BKFILL M ATL, TP II                                 290.000          66.32        19232.80
  0015  208-0100             CY      IN PLACE EMBAN KMENT                                   135000.000           5.00       675000.00
  0020  310-1101             TN      GR AGGR BASE C RS, INCL MATL                            42400.000          23.01       975624.00
  0024  318-3000             TN      AGGR SURF CRS                                            240.000          38.68         9283.20
  0030  402-3121             TN      RECYL AC 25MM SP,GP1/2,BM&HL                            5800.000          72.95       423110.00
  0035  402-3130             TN      RECYL AC 12.5M M SP,GP2,BM&HL                            4300.000          85.91       369413.00
  0040  402-3190             TN      RECYL  AC 19 M M SP,GP 1 OR 2 ,INC BM&HL                 6400.000          76.01       486464.00

  0045  413-0750             GL      TACK COAT                                               5900.000           3.12        18452.78
  0050  430-0220             SY      PLN PC CONC PV MT/CL1C/ 12  TK                          22100.000          50.00      1105000.00
  0055  433-1000             SY      REINF CONC APP ROACH SLAB                                 450.000         193.49        87070.50
  0056  441-0301             EA      CONC SPILLWAY,  TP 1                                        4.000        2043.48         8173.92
  0057  441-0748             SY      CONC MEDIAN, 6  IN                                        890.000          45.53        40521.70
  0058  441-5002             LF      CONC HEADER CU RB, 6, TP 2                               1200.000          13.69        16428.00
  0059  441-6222             LF      CONC CURB & GU TTER/  8X30TP2                             780.000          23.74        18522.24
  0060  441-6740             LF      CONC CURB & GU TTER/ 8X30 TP7                            1500.000          22.65        33988.82
  0061  446-1100             LF      PVMT REF FAB S TRIPS, TP2,18 INCH WIDTH                  9100.000           3.86        35149.75

  0062  456-2012             GLM     INTENT. RUMB. STRIPS - GRND-IN-PL                          1.000        1189.89         1189.89
                                     (CONT)
  0063  500-3101             CY      CLASS A CONCRE TE                                         100.000         793.58        79358.39
  0064  500-3200             CY      CL B CONC                                                  1.000         637.30          637.30
  0065  500-3800             CY      CL A CONC, INC L REINF STEEL                               20.000        1111.52        22230.59
  0066  511-1000             LB      BAR REINF STEE L                                         8000.000           1.12         8960.64
  0067  550-1180             LF      STM DR PIPE 18 ,H 1-10                                    930.000          46.05        42831.10
  0068  550-1240             LF      STM DR PIPE 24 ,H 1-10                                    320.000          50.17        16055.06
  0073  550-1300             LF      STM DR PIPE 30 ,H 1-10                                    700.000          55.03        38527.42
  0078  550-1360             LF      STM DR PIPE 36 ,H 1-10                                    400.000          71.97        28789.18
  0083  550-1480             LF      STM DR PIPE 48 ,H 1-10                                    100.000         125.11        12511.82
  0088  550-2180             LF      SIDE DR PIPE 1 8,H 1-10                                   170.000          37.82         6429.76
  0092  550-3518             EA      SAFETY END SEC TION 18,STD,6:1                              1.000         618.00          618.01
  0093  550-3618             EA      SAFETY END SEC TION 18,SD,6:1                               1.000         524.75          524.76
  0098  550-4118             EA      FLARED END SEC T 18 IN, SIDE DR                             3.000         400.06         1200.19
  0103  550-4215             EA      FLARED END SEC T 15 IN, ST DR                               2.000        1000.00         2000.00
  0108  550-4218             EA      FLARED END SEC T 18 IN, ST DR                              10.000         580.33         5803.31
  0113  550-4224             EA      FLARED END SEC T 24 IN, ST DR                               1.000         772.66          772.67
  0118  550-4230             EA      FLARED END SEC T 30 IN, ST DR                               2.000         866.16         1732.32
  0122  550-4236             EA      FLARED END SEC T 36 IN, ST DR                               2.000        1321.73         2643.47
  0123  550-4418             EA      FLARED END SEC T 18 IN, SLP DR                              1.000        1107.72         1107.73
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  0128  576-1015             LF      SLOPE DRAIN PI PE, 15 IN                                  320.000          37.00        11840.00
  0133  576-1018             LF      SLOPE DRAIN PI PE, 18 IN                                   30.000          48.66         1459.95
  0138  610-9099             LS      REM WINGWALLS/ PARAPETS, STA - STA                          1.000        4000.00         4000.00
                                     1126+73.58
  0143  610-9099             LS      REM WINGWALLS/ PARAPETS, STA - STA                          1.000        4000.00         4000.00
                                     1986+70.71
  0148  610-9099             LS      REM WINGWALLS/ PARAPETS, STA - STA                          1.000        4000.00         4000.00
                                     1986+70.71
  0153  611-9000             EA      CAPPING MINOR STRUCTURE                                    2.000         775.00         1550.00
  0158  620-0100             LF      TEMP BARRIER, METHOD NO. 1                              3000.000          27.60        82826.28
  0163  632-0003             EA      CHANGEABLE MES S SIGN,PORT,TP 3                             4.000        9978.35        39913.40
  0168  634-1200             EA      RIGHT OF WAY M ARKERS                                      67.000         116.13         7781.36
  0173  641-1100             LF      GUARDRAIL, TP T                                           80.000          73.59         5887.48
  0178  641-1200             LF      GUARDRAIL, TP W                                         5300.000          17.61        93334.91
  0183  641-5001             EA      GUARDRAIL ANCH ORAGE, TP 1                                 14.000         914.09        12797.33
  0188  641-5012             EA      GUARDRAIL ANCH ORAGE, TP 12                                13.000        2200.69        28609.09
  0193  643-0010             LF      FIELD FENCE WO VEN WIRE AS DIRECTED                      9200.000           5.88        54099.77
  0198  643-8210             LF      WOOD FENCE -                                             450.000           5.00         2250.00
  0203  668-2100             EA      DROP INLET, GP  1                                          20.000        2299.59        45991.93
  0208  668-2110             LF      DROP INLET, GP  1, ADDL DEPTH                              30.000         275.27         8258.21
  0213  668-2231             EA      DROP INLET,GP 1,MOD TP M-1                                 4.000        2000.00         8000.00
  0223  668-5000             EA      JUNCTION BOX                                               1.000        2218.80         2218.81
  0228  668-8012             SF      SAFETY GRATE, TP 2                                       160.000         200.00        32000.00
  0233  441-0204             SY      PLAIN CONC DIT CH PAVING, 4 IN AS                        1200.000          42.95        51540.88
                                     DIRECTED
  0238  603-2180             SY      STN DUMPED RIP  RAP, TP 3, 12 AS                          640.000          62.11        39753.40
                                     DIRECTED
  0243  603-2182             SY      STN DUMPED RIP  RAP, TP 3, 24 AS                         1500.000          77.28       115921.61
                                     DIRECTED
  0248  603-7000             SY      PLASTIC FILTER  FABRIC                                   2140.000           4.13         8854.72
  0253  700-6910             AC      PERMANENT GRAS SING                                        80.000        1010.89        80871.83
  0258  700-7000             TN      AGRICULTURAL L IME                                        230.000           9.61         2210.91
  0263  700-8000             TN      FERTILIZER MIX ED GRADE                                    60.000         579.96        34797.81
  0268  700-8100             LB      FERTILIZER NIT ROGEN CONTENT                             3900.000           2.59        10137.00
  0273  711-0600             SY      TURF REINFORCI NG MATTING, TP 6                          1800.000           5.00         9000.00
  0278  716-2000             SY      EROSION CONTRO L MATS, SLOPES                            1800.000           1.74         3149.84
  0283  999-0060             SY      BIORETENTION A REA                                       3200.000           5.00        16000.00
  0288  999-3155             LF      DRY SWALE EDGE  DRAIN                                    4100.000          62.01       254248.83
  0293  163-0232             AC      TEMPORARY GRAS SING                                        38.000         457.38        17380.47
  0298  163-0240             TN      MULCH                                                    600.000         147.11        88267.97
  0303  163-0300             EA      CONSTRUCTION E XIT                                          8.000        1442.81        11542.48
  0308  163-0502             EA      CONSTR AND REM OVE SILT CONTROL GATE,TP                     2.000         546.32         1092.64
                                     2
  0313  163-0503             EA      CONSTR AND REM OVE SILT CONTROL GATE,TP                     6.000         483.17         2899.03
                                     3
  0318  163-0520             LF      CONSTR AND REM OVE TEMP PIPE SLOPE DRAIN                  910.000          17.03        15502.61

  0323  163-0527             EA      CNST/REM RIP R AP CKDM,STN P RIPRAP/SN                    180.000         302.58        54465.69
                                     BG
  0328  163-0529             LF      CNST/REM TEMP SED BAR OR BLD STRW CK DM                 1000.000           4.78         4782.37

  0333  163-0531             EA      CONSTR & REM S EDIMENT BASIN,TP 1,STA                       2.000       13865.67        27731.35
                                     NO- RAMP B 112 3+20 & RAMP C 1177+10
  0338  163-0550             EA      CONS & REM INL ET SEDIMENT TRAP                            24.000         201.22         4829.39
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  0343  165-0030             LF      MAINT OF TEMP SILT FENCE, TP C                         49800.000           0.17         8510.82
  0348  165-0041             LF      MAINT OF CHECK  DAMS - ALL TYPES                         1800.000           1.49         2696.74
  0353  165-0060             EA      MAINT OF TEMP SEDIMENT BASIN,STA NO -                      2.000        1657.03         3314.07

  0358  165-0071             LF      MAINT OF SEDIM ENT BARRIER - BALED STRAW                  500.000           0.78          391.96

  0363  165-0086             EA      MAINT OF SILT CONTROL GATE, TP 2                           2.000          81.27          162.54
  0368  165-0087             EA      MAINT OF SILT CONTROL GATE, TP 3                           6.000         140.45          842.71
  0373  165-0101             EA      MAINT OF CONST  EXIT                                       16.000         387.88         6206.09
  0378  165-0105             EA      MAINT OF INLET  SEDIMENT TRAP                              24.000          46.38         1113.19
  0383  167-1000             EA      WATER QUALITY MONITORING AND SAMPLING                      4.000         380.08         1520.34

  0388  167-1500             MO      WATER QUALITY INSPECTIONS                                 36.000         860.87        30991.34
  0393  171-0030             LF      TEMPORARY SILT  FENCE, TYPE C                           24900.000           3.84        95747.47
  0398  643-8200             LF      BARRIER FENCE (ORANGE), 4 FT                            5800.000           1.77        10318.84
  0403  150-0008             EA      REM/RST EX SP GS, GM, C-IN-PLC                             6.000         200.00         1200.00
  0408  610-6510             EA      REM HWY SIGN, OVHD                                         7.000         585.00         4095.00
  0413  610-9310             LS      REM STR SUPPOR T, TP - C0004                                1.000        5000.00         5000.00
  0418  610-9310             LS      REM STR SUPPOR T, TP - C0009                                1.000        5000.00         5000.00
  0423  610-9310             LS      REM STR SUPPOR T, TP - C0014                                1.000        5000.00         5000.00
  0428  610-9310             LS      REM STR SUPPOR T, TP - D0017                                1.000        5000.00         5000.00
  0433  610-9310             LS      REM STR SUPPOR T, TP - D0022                                1.000        5000.00         5000.00
  0438  610-9310             LS      REM STR SUPPOR T, TP - D0027                                1.000        5000.00         5000.00
  0443  636-1020             SF      HWY SGN,TP1MAT ,REFL SH TP3                               380.000          14.66         5574.51
  0448  636-1036             SF      HWY SGN,TP1MAT ,REFL SH TP 11                             290.000          17.00         4930.00
  0453  636-1045             SF      HWY SGN,TP2,RE FL SH TP 11                                 50.000          36.00         1800.00
  0458  636-1072             SF      HWY SIGNS,ALUM  EXTRD PNLS, RS TP 3                      1500.000          33.00        49500.00
  0463  636-2070             LF      GALV STEEL POS TS, TP 7                                   800.000           6.62         5302.56
  0468  636-2080             LF      GALV STEEL POS TS, TP 8                                   370.000           9.77         3616.51
  0473  636-2090             LF      GALV STEEL POS TS, TP 9                                    50.000           8.04          402.17
  0478  636-3010             EA      GROUND-MOUNTED  BREAKAWAY SIGN SUPPORT                     12.000         533.16         6398.01

  0483  636-5010             EA      DELINEATOR, TP  1                                         103.000          42.00         4326.00
  0488  636-5011             EA      DELINEATOR, TP  1A                                          4.000          30.00          120.00
  0493  636-5020             EA      DELINEATOR, TP  2                                          83.000          45.49         3775.68
  0498  638-1001             LS      STR SUPPORT OV HD SIGN,TP I,STA C0006                       1.000       90000.00        90000.00
  0503  638-1001             LS      STR SUPPORT OV HD SIGN,TP I,STA C0011                       1.000       90000.00        90000.00
  0508  638-1001             LS      STR SUPPORT OV HD SIGN,TP I,STA D0019                       1.000       90000.00        90000.00
  0513  638-1003             LS      STR SUPPORT OV HD,SIGN,TPIIISTA C0001                       1.000       35000.00        35000.00
  0518  638-1003             LS      STR SUPPORT OV HD,SIGN,TPIIISTA D0024                       1.000       35000.00        35000.00
  0523  638-1003             LS      STR SUPPORT OV HD,SIGN,TPIIISTA D0029                       1.000       35000.00        35000.00
  0528  653-0120             EA      THERM PVMT MAR K, ARROW, TP 2                               8.000          92.14          737.15
  0533  653-0210             EA      THERM PVMT MAR K, WORD , TP 1                               4.000         128.42          513.68
  0538  653-1501             LF      THERMO SOLID T RAF ST 5 IN, WHI                         13400.000           0.49         6582.62
  0543  653-1502             LF      THERMO SOLID T RAF ST, 5 IN YEL                          2700.000           0.60         1627.43
  0548  653-1810             LF      THER SLD TRAF STRIPE, 10 IN, W                          2000.000           2.14         4295.48
  0553  653-3501             GLF     THERMO SKIP TR AF ST, 5 IN, WHI                          5000.000           0.50         2540.60
  0558  653-6006             SY      THERM TRAF STR IPING, YELLOW                              240.000           4.62         1110.19
  0563  654-1001             EA      RAISED PVMT MA RKERS TP 1                                  35.000           5.30          185.76
  0568  654-1003             EA      RAISED PVMT MA RKERS TP 3                                 202.000           4.69          947.80
  0573  655-7000             EA      PVMT ARROW, PR EFORM PLASTIC W/RAISE                        2.000        1000.00         2000.00
                                     REFL
  0578  657-1085             LF      PRF PL SD PVT MKG,8,B/W,TP PB                           7400.000           5.62        41652.45
  0583  657-1110             LF      PRF PL SD PVMT  MKG, 11,B/W,TPPB                         1800.000           5.00         9000.00
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  0588  657-1244             LF      PRF PL SD PVMT  MKG,24,WH,TPPB                            150.000          29.34         4401.40
  0593  657-3085             GLF     PRF PL SK PVMT  MKG,8,B/W,TPPB                            490.000           5.09         2495.25
  0598  657-5003             EA      PRF PLASTIC PV MT MKG, WORD TP 1, TP PB                     4.000         802.14         3208.59

  0603  657-5017             EA      PRF PL PVT MKG ,ARW TP2,WH,TPPB                             6.000         721.19         4327.16
  0608  657-6085             LF      PRF PL SD PVMT  MKG,8,B/Y,TPPB                           6800.000           5.55        37786.31
  0610  639-1535             EA      TREATED TIMBER  POLE, CL 5, 35'                            11.000        3000.00        33000.00
  0611  639-2002             LF      STEEL WIRE STR AND CABLE, 3/8                            1150.000           4.49         5173.55
  0612  639-4004             EA      STRAIN POLE, T P IV                                         2.000       10197.46        20394.92
  0613  647-0220             LS      TRAF SIGNAL IN STALLATION, TEMP                             1.000       20000.00        20000.00
  0618  647-0220             LS      TRAF SIGNAL IN STALLATION, TEMP                             1.000       20000.00        20000.00
  0623  647-0220             LS      TRAF SIGNAL IN STALLATION, TEMP                             1.000       20000.00        20000.00
  0648  682-9950             LF      DIRECTIONAL BO RE - 5"                                     80.000         500.00        40000.00
  0652  647-2140             EA      PULL BOX, PB-4                                              2.000        1700.00         3400.00
  0653  647-2170             EA      PULL BOX, PB-7                                              2.000        1585.00         3170.00
  0658  682-6222             LF      CONDUIT, NONME TL, TP 2, 2 IN                              70.000           9.68          678.30
  0663  682-6233             LF      CONDUIT, NONME TL, TP 3, 2 IN                             530.000           5.50         2915.00
  0673  682-6540             LF      CONDUIT, FIBER GLASS, 4 IN                                350.000          10.00         3500.00
  0678  935-1113             LF      OUT PLNT FBR O PT CBL,LOOSE TB,SM,24 FBR                  750.000          10.00         7500.00

  0683  935-3402             EA      FBR OPTIC CLOS URE,FDC(RACK MTD),12 FBR                     2.000        1500.00         3000.00

  0703  935-8000             LS      TESTING                                                    1.000        2000.00         2000.00
  0708  935-8500             LS      TRAINING                                                   1.000        3000.00         3000.00
  0711  939-2237             EA      GBIC, TYPE D                                              10.000         400.00         4000.00
  0712  939-2300             EA      FIELD SWITCH, TYPE A                                      10.000        1745.31        17453.14
  0713  950-3515             LF      INSTALL, TELEC OM FACIL, COND, BR ATTACH                  270.000          50.00        13500.00
                                     BRIDGE MOUNT
  0718  207-0203             CY      FOUND BKFILL M ATL, TP II                                1200.000          66.27        79530.48
  0723  627-1000             SF      MSE WALL FACE,  0 - 10 FT HT, WALL NO -                  1100.000          45.93        50525.01
                                     WALL 1
  0728  627-1010             SF      MSE WALL FACE,  10 - 20 FT HT, WALL NO -                 8000.000          52.19       417536.48
                                     WALL 1
  0733  627-1160             LF      TRAFFIC BARRIE R H, WALL NO - WALL 1                      670.000         254.03       170203.42
  0738  441-0006             SY      CONC SLOPE PAV , 6 IN                                     210.000          50.00        10500.00
  0743  500-3101             CY      CLASS A CONCRE TE                                         180.000         793.58       142845.10
  0748  511-1000             LB      BAR REINF STEE L                                        33000.000           0.95        31648.98
  0753  682-9950             LF      DIRECTIONAL BO RE - 2"                                    280.000         500.00       140000.00
  0758  681-4215             EA      LIGHTING STD,3 5 FT MH,POST TOP                            33.000        2600.00        85800.00
  0763  681-6446             EA      LUMINAIRE,TP 4 , 250W,HP SODIUM                            12.000        1400.00        16800.00
  0768  682-1404             LF      CABLE, TP XHHW , AWG NO 10                               7100.000           1.00         7100.00
  0773  682-1405             LF      CABLE, TP XHHW , AWG NO 8                                9000.000           1.30        11700.00
  0778  682-1406             LF      CABLE, TP XHHW , AWG NO 6                               15800.000           1.30        20540.00
  0783  682-1407             LF      CABLE, TP XHHW , AWG NO 4                                4300.000           2.00         8600.00
  0788  682-1408             LF      CABLE, TP XHHW , AWG NO 2                               10600.000           2.50        26500.00
  0793  682-6219             LF      CONDUIT, NONME TL, TP 2, 1 IN                            8300.000           7.25        60175.00
  0798  682-6222             LF      CONDUIT, NONME TL, TP 2, 2 IN                           14700.000           6.77        99543.40
  0803  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0808  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0813  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0818  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0823  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0828  682-9000             LS      MAIN SVC PICK UP POINT                                     1.000       12000.00        12000.00
  0833  682-9020             EA      ELEC JCT BOX                                              14.000         645.00         9030.00
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  0838  682-9021             EA      ELEC JCT BX,CO NC GRD MOUNTED                               6.000        2159.16        12955.01
  0843  683-1101             EA      LIGHT TOW/STEL /100'MH/LW EQUIP                            18.000       20000.00       360000.00
  0848  683-6566             EA      HI-LEVEL LUMIN ,TP 5,400W,HPSOD                            84.000        1500.00       126000.00
  0853  683-6586             EA      HI-LEVEL LUMIN ,TP 5,1000W,HP                              30.000         900.00        27000.00
  0858  683-9025             EA      LOWERING DEVIC E POWER SUPPLY UNIT                          1.000        3000.00         3000.00
  0863  543-9000             LS      CONSTR OF BRID GE COMPLETE - BRIDGE OVER                    1.000     1725010.00      1725010.00
                                     I-75

  ------------------------------------------------- --------------------------------------------------- ------------------------------
  ITEM TOTAL                                                                                                             14805491.81
  INFLATED ITEM TOTAL                                                                                                    14805491.81

  TOTALS FOR JOB 0007386
  ------------------------------------------------- --------------------------------------------------- ------------------------------
  ESTIMATED COST:                                                                                                        14805491.81
  CONTINGENCY PERCENT (  0.0 ):                                                                                                 0.00
  ESTIMATED TOTAL:                                                                                                       14805491.81
  ------------------------------------------------- --------------------------------------------------- ------------------------------
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Categorical Exclusion 

 

I. General Information 
 
P.I. No. 0007386                                                        Project No.     CSNHS-0007-00(386) 

County Lowndes 

STIP/TIP No. G014 

Funded Years Right-of-Way: 2017; Construction: 2020 

Funding Codes Q05, Z001 

Project Name I-75 at County Road 274/Lake Park-Bellville Road - Phase II 

Project Limits Project begins 0.28 miles west of the CR 274/Bellville Rd bridge over I-75 and extends 
0.28 miles east of the bridge.  

 

II. Need and Purpose (See Attachment 1) 
 

III. Project Description (See Attachment 1) 
 

Existing Facility: The proposed project would provide interchange modifications and 
overpass improvements on I-75 at CR 274/Bellville Road (Exit 2) south of 
Valdosta and north of the Florida state line.  The existing typical section of 
CR 274/Belleville Road and the bridge consists of a two-lane rural 
undivided facility with 12-foot lanes and 10-foot paved shoulder. The 
existing right-of-way (ROW) varies between 79-110 feet along centerline of 
the roadway. 
  

Proposed Project: The proposed project consists of the replacement of the existing bridge 
over I-75 and relocation of the ramp termini.  The I-75 and CR 274/Bellville 
Road interchange would continue as a rural diamond interchange.  The 
proposed bridge would be offset 24 feet to the south of the existing location 
to accommodate staging of construction.  The proposed bridge would 
consist of one, 12-foot through lane and one, 12-foot left-turn lane in each 
direction with a left-turn lane for left-turn bay storage in each direction and 
with an 8-foot rural shoulder on both sides.  The bridge will be lengthened 
to accommodate any future widening of I-75 to eight lanes.  The proposed 
bridge would be 270 feet long.  Due to an increased span length, the height 
of the proposed bridge would be two to three feet higher than the existing 
bridge to compensate for the extra bridge deck depth and retain height 
requirements.  The center of the bridge roughly divides the project limits in 
half, such that approximately 0.28 mile of the project is west of the bridge 
and 0.28 mile is east of the bridge.  The project would extend these 
distances on both sides of the bridge along CR 274/Bellville Road due to 
the minimum spacing distance requirements for limited access roads and 
the required geometric tie-ins. 
 
The typical section of the bridge and CR 274/Bellville Road is a rural 
section with a paved outside shoulder.  Existing right of way (ROW) along 
CR 274/Bellville Road varies between 78 and 110 feet.  Proposed ROW 
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along CR 278/Bellville Road varies between 87 and 212 feet.  Existing and 
proposed ROW I-75 is 300 feet outside of ramps.  Existing ROW for I-75 
including ramps varies between 300 and 867 feet and proposed varies 
between 300 and 886 feet.  The vertical alignment of the proposed bridge 
will be improved to match the 45 miles per hour (mph) speed of CR 
274/Bellville Road.  Turn lane storage will be provided at the ramp 
intersections.  Channelized right turn lanes are proposed for traffic turning 
onto the interstate on-ramps.  Additional limit of access will be required 
along CR 274/Bellville Road to comply with current policy. 
 
The proposed I-75 northbound off-ramp at this interchange would extend an 
additional 950 feet south of its existing terminus.  The proposed northbound 
I-75 on-ramp would extend an additional 1,850 feet north of the existing 
terminus.  The northbound on- and off-ramps would tie into CR 274/Bellville 
Road approximately 140 feet east of the existing intersection.   
 
The proposed southbound I-75 off-ramp would extend an additional 1,070 
feet north of the existing terminus.  The proposed southbound I-75 on-ramp 
would extend an additional 2,000 feet south along I-75. The proposed I-75 
southbound on- and off-ramps would tie into CR 274/Bellville Road 
approximately 180 feet west of the current location.  The proposed 
northbound off-ramp would measure 0.41 mile, the proposed northbound 
on-ramp would measure 0.75 mile, the proposed southbound off-ramp 
would measure 0.45 mile, and the proposed southbound on-ramp would 
measure 0.76 mile. 
 
 

 
IV. Class of Action – Categorical Exclusion (CE) 

A. Actions Requiring Concurrences Prior to CE Approval  
(See Correspondence, Attachment 2) 

Yes N/A 
If Yes,  
Date of 

Concurrence 

Section 106/Assessment of Effects   
1/17/17, 
7/11/08 

Section 106/Memorandum of Agreement         

Draft Individual Section 4(f) Evaluation (Final submitted with CE)         

De Minimis Acknowledgment/Requirements         

Protected Species/No Effect   1/13/10 

Protected Species/Section 7 Consultation with USFWS   

1/24/17, 
6/16/16 
5/22/12, 
1/13/10 

Protected Species/Section 7 Consultation with NMFS         

Essential Fish Habitat Coordination with NMFS         

FWCA/USFWS Coordination for Longitudinal Stream Encroachments, 
Existing Culvert Extensions (+100 feet), or New Culvert Construction 

  
1/24/17 
2/18/09 

PM2.5 Interagency Concurrence         

USCG Navigable Water Determination         

 
B. Public Involvement 

A public hearing open house is not required. Public information open houses were held on 
August 25, 2016 and July 10, 2007.   
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V. Effects Evaluation  
The effects evaluation form categories are defined as follows:   

1. Involvement:  A resource is affected by the proposed project (e.g., the project impacts a 
wetland). 

2. No Involvement: A resource is within the Area of Potential Effect, but the project would 
not affect the resource (e.g., a wetland is located in the project area but is not impacted 
by the project). 

3. None: The resource does not exist within the Area of Potential Effect (e.g., no wetlands 
are located in the project area). 

 

A. Social Environment Involvement 
No 

Involvement 
None See Attachment 

1. Land Use Changes    1 

2. Community Impacts    1 

3. Relocation Potential    1, 2, 3 

4. Churches and Institutions    1 

5. Parks/Recreation Areas/Wildlife 
Refuges 

   1 

6. Title VI/E.O. 12898    1 

7. Public Controversy Potential          

8. Public Involvement    1, 4 

9. Economic Impacts    1 

10. Other          

 

B. Cultural Environment Involvement 
No 

Involvement 
None See Attachment 

1. Historic Sites    1, 2 

2. Archaeological Sites    1, 2 

 

C. Natural Environment Involvement 
No 

Involvement 
None See Attachment 

1. Waters of the U.S./State 
Waters 

   1, 2 

2. Water Quality/303(d) List    1 

3. Wild and Scenic Rivers          

4. Essential Fish Habitat          

5. Floodplains          

6. Farmlands    1, 2 

7. Protected Species    1, 2 

8. Invasive Species    1, 2 

9. Migratory Birds    1, 2 

10. Other          

 

D. Physical Environment Involvement 
No 

Involvement 
None See Attachment 

1. Noise     1, 2 

2. Air    1, 2 

3. Energy/Mineral Resources          

4. Construction/Utilities    1 

5. UST’s     1, 2 

6. Hazardous Waste Sites    1 
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Attachments appear in the following order: 
 
1. Effects Evaluation 
2. Correspondence and Report Coordination 
3. Conceptual Stage Study 
4. Public Information Open House Materials 
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